



Office of Management & Enterprise Services ■ Capital Assets Management ■ Department of Real Estate Services ■ Construction and Properties

This addendum forms a part of the contract document and modifies the original documents as noted below. Please acknowledge receipt of this addendum in the space provided on the applicable form(s). Failure to do so may cause the submission to be disqualified.

DATE OF ISSUE made as of **Thursday, August 10, 2023**.

ADDENDUM NUMBER: **One (01)**

PROJECT:
023R

(CAP Project Number)

(Solicitation Number)

TO ALL THOSE OF CONCERN:

Construction of 1,000 ft of roadway cable barrier at Sans Bois WMA

(CAP Project Name)

ALL OTHER DOCUMENTS, SPECIFICATIONS AND DRAWINGS ARE TO REMAIN THE SAME AND INTACT.

Item 1: The following information is a revision to the original scope of work issued for this project:

- # 3 posts are acceptable in the construction of the guardrail.
- STRIKE the option for the 1000' continuous cable run. Max cable run will be 500'.

Pursuant to OAC 260:115-7-30(d), this document shall serve as official notice of amendment to the solicitation identified above. Such notice is being provided to all suppliers to which the original solicitation was sent. Suppliers submitting bids shall acknowledge receipt of this addendum with their bid.

Please include a signed copy of this addendum with your bid form as acknowledge of receipt.
All other terms and conditions remain unchanged.

Supplier Company Name (PRINT)

Date:

Authorized Representative Name (PRINT)

Title

Authorized Representative Signature

Rebekah Pennington
, Owner Project/Contract Manager